

Capital Contracting Office
Evaluation of Contractor Qualifications

Received: 31-Mar-20
Project: CLMA033 - Construction Manager-at-Risk EMS Facility Renovations

EVALUATION MATRIX

Project Manager: William Massingill

Firm or Joint Venture	Item 5	Item 6			Item 7	Item 8			Item 9	Item 10			Item 11	Item 12	Item 13	Item 14	Final Evaluation	Rank								
	[15]	[30]			[5]	[15]			[20]	[20]			[10]	[5]	[5.25]	[30]	180.25									
	Experience of Proposed CMR Team Members																		Experience of Proposed Major Subcontractors	CMR Team Sturcture			CMR Reputation, Quality of goods and services and Business practices			
	Experience of CMR	Project Manager [10]	Pre-Construction Manager [10]	Project Superintendent [10]	Cost Estimator	Pre-construction services Org chart [5]	Construction & Construction Administration Org chart [5]	Team Structure & Communications [5]	Work approach and Delivery Schedule	Business Outreach Practices [5]	Sustainable Process [5]	Quality and Performance [10]	CMR Team Experience with Austin-Area Issues	Local Business Presence	Service Disabled Veteran Business Enterprise (SDVBR)	Proposed Fee	POINTS									
SpawGlass Contractors, Inc	12.25	7.83	8.08	7.33	3.83	4.00	4.00	4.50	16.83	4.33	4.75	8.64	9.00	5.00	0.00	30.00	130.37	1								