

Composite Matrix

Received: 8/20/2020

Project: GAATN Backup Network Operations Control Center CSP

Contractor	Item 1	Item 2	Item 3	Item 4	Item 5	Item 6	Item 7		Item 8				Item 9					Item 10			Item 11	TOTAL
	[Yes or No]	[Yes or No]	[Yes or No]	30	15	10	20		10				10					20			3.45	
	Offeror's Financial Capability	Safety Record	Acceptable Documentation	Price	Prime Contractor's Comparable Experience	Past Performance on COA Projects	[10] PM	[10] Supt.	[4]	[3]	[2]	[1]	[1]	[1]	[1]	[5]	[2]	[10]	[5]	[5]	Service Disabled Veteran Business Enterprise	
								Key Personnel Comparable Experience	Major Subcontractors' Comparable Experience				Org. Chart	Baseline Schedule	Schedule Strategies	Work Experience with Austin-Area Issues	Outreach Practices	Equipment	Sustainable Practices	Local Business Presence		
									Information Technology	Electrical	Fire Suppression system	HVAC										
SpawGlass Contractors, Inc.	Y	Y	Y	30.00	14.50	8.64	9.30	9.70	3.70	3.00	2.00	0.70	0.90	0.70	1.00	4.10	2.00	9.20	4.80	3.00	0.00	107.24