
COMPOSITE Received: 9/3/2020

Project: CLMA032 - CMR for Colony Park and Givens District Parks Aquatic Facilities

EVALUATION MATRIX
Project Manager: Scott Sinn

Item 1 Item 2 Item 3 Item 4 Item 5 Item 11 Item 12 Item 13 Item 14

[Yes or No] [Yes or No] [Yes or No] [Yes or No] [20] [10] [5] [4.5] [30] [154.5]

TOTAL

Flinto, LLC Y Y Y Y 15.33 8.75 3.67 5.08 3.67 4.33 3.83 2.33 2.33 4.42 4.75 4.75 4.67 4.42 4.25 8.67 8.75 5.00 0.00 27.54 126.54 1

Byrne Construction 
Services Y Y Y Y 17.33 8.42 4.17 6.67 4.00 3.33 2.67 2.25 2.25 3.25 4.58 4.00 3.67 3.58 3.75 8.17 8.42 4.00 0.00 23.38 117.88 2

SpawGlass Contractors Y Y Y Y 12.83 6.50 2.58 4.92 3.17 3.50 2.75 2.25 2.25 4.08 2.67 3.50 3.67 4.25 3.75 8.64 8.17 5.00 0.00 25.04 109.51 3
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