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EVALUATION MATRIX Received: October 25, 2021

Project: CLMA045 - CMR Barbara Jordan Terminal (BJT) Optimization

Project Manager: Robert Mercado/Joe Medici

 

Item 1 Item 2 Item 3 Item 4 Item 5 Item 11 Item 12
Evaluation of 

Submittals
Item 14 Final Evaluation

[Yes or No] [Yes or No] [Yes or No] [Yes or No] [25] [10] [4.95] 169.95 [15] 184.95

Subtotal Interview TOTAL

JE Dunn & Clark 

Construction (Joint 

Venture)

Yes Yes Yes Yes 22.30 19.60 5.10 7.50 7.10 4.30 4.30 8.30 4.50 4.10 4.60 4.10 8.32 8.80 0.00 14.93 4.43 132.28 14.00 146.28 1

Hensel Phelps 

Construction
Yes Yes Yes Yes 22.00 16.80 5.20 8.00 7.70 3.80 3.90 7.70 4.20 3.40 4.20 4.30 8.35 9.00 0.00 20.00 5.96 134.51 10.80 145.31 2

Turner & Flatiron (Joint 

Venture)
Yes Yes Yes Yes 23.00 15.90 3.50 8.80 7.40 3.70 3.90 7.10 3.10 3.70 4.10 4.40 8.32 7.80 0.00 16.00 5.21 125.93 125.93 3

Archer Western 

Construction LLC
Yes Yes Yes Yes 20.80 14.00 4.10 9.00 6.20 4.20 4.80 7.90 3.50 3.90 4.50 4.20 8.32 5.60 0.00 14.18 4.94 120.14 120.14 4

Austin Industries dba 

Austin Commercial
Yes Yes Yes Yes 22.40 11.80 4.50 6.95 6.00 3.40 4.10 7.90 4.20 4.20 4.30 3.70 8.32 8.20 0.00 15.14 4.23 119.34 119.34 5

SpawGlass Contractors 

Inc
Yes Yes Yes Yes 15.00 12.70 3.80 5.70 6.40 3.60 3.40 6.20 2.80 3.40 4.00 3.80 8.64 6.60 0.00 13.18 10.00 109.22 109.22 6
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