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EVALUATION MATRIX Received: 10/11/2021

Project: Construction Manager-At-Risk Services for Mexic-Arte Museum

Project Manager: Sergio Altamirano

 

Item 1 Item 2 Item 3 Item 4 Item 5 Item 11 Item 12 Item 13
Final 

Evaluation

[Yes or No] [Yes or No] [Yes or No] [Yes or No] [25] [10] [5] [4.5] 159.50

TOTAL

Linbeck Group, LLC Yes Yes Yes Yes 21.50 8.50 6.83 5.83 2.92 5.50 2.50 1.17 1.00 5.83 2.50 5.17 5.00 3.83 4.00 8.32 7.83 1.00 0.00 6.64 15.76 121.63 1

SpawGlass Contractors, 

Inc.
Yes Yes Yes Yes 16.83 6.58 5.67 5.83 2.83 5.67 2.50 1.17 1.17 6.17 2.00 4.67 4.83 4.33 4.42 8.64 9.50 5.00 0.00 10.00 12.24 120.04 2

Flintco, LLC Yes Yes Yes Yes 18.17 7.83 7.00 6.42 3.33 5.75 2.58 1.33 1.33 5.83 2.50 5.67 5.00 4.50 4.33 8.83 8.50 1.00 0.00 4.34 13.16 117.42 3

AP Gulf States, Inc. 

d.b.a. Adolfson & 

Peterson Construction

Yes Yes Yes Yes 17.33 7.17 5.83 6.17 2.67 5.67 2.17 1.04 1.04 5.50 2.00 5.00 4.83 3.67 3.67 8.32 6.17 1.00 0.00 5.24 18.91 113.39 4

Byrne Construction 

Services
Yes Yes Yes Yes 15.83 7.00 6.25 6.00 2.50 5.33 1.92 1.08 1.08 5.17 2.00 4.00 5.00 4.33 3.83 8.32 3.67 1.00 0.00 8.43 20.00 112.75 5
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