

EVALUATION MATRIX

Received:

5/4/2022

Project:

Construction Manager-at-Risk for AEDP Airfield Infrastructure
CLMA046

Project Manager:

Ellen Brunjes-Brandt

Firm or Joint Venture	Item 1	Item 2	Item 3	Item 4	Item 5	Item 6			Item 7	Item 8			Item 9			Item 10			Item 11	Item 13	Item 14		SOQ Evaluation	Rank
	[Yes or No]	[Yes or No]	[Yes or No]	[Yes or No]	[25]	[30]			[10]	[10]			[20]			[15]			[10]	[4.5]	[30]		[154.5]	
	DBE Procurement Program	Safety Record	Offeror's Financial Capability	Required Documentation	Experience of CMR	Experience of Proposed CMR Team Members			Experience of Proposed Major Subcontractors	CMR Team Structure			Work Approach and Delivery Schedule			CMR Reputation, Quality of Goods and Services and Business practices			CMR Team Experience with Austin-Area Issues	Service Disabled Veteran Business Enterprise (SDVBE)	General Conditions [10]	CM Fee [20]	Total	
Austin Bridge & Road, LP	Y	Y	Y	Y	22.39	12.57	4.10	9.10	8.40	2.18	2.20	4.40	4.10	7.80	4.60	1.90	2.97	8.33	9.40	0.00	7.63	17.18	129.25	1
Flatiron Constructors, Inc.	Y	Y	Y	Y	20.31	11.65	4.35	8.55	7.60	2.36	2.28	4.60	4.10	7.80	4.60	1.70	3.00	8.33	5.40	0.00	5.09	20.00	121.72	2
Sundt/Archer Western, A JV	Y	Y	Y	Y	19.93	10.70	2.80	7.00	7.80	2.39	2.39	4.60	3.60	6.60	4.38	1.95	2.60	8.33	7.50	0.00	10.00	9.92	112.49	3