

# CERTIFIED BID TAB

<b>CITY OF AUSTIN</b>			PROJECT SPONSOR: Austin Resource Recovery				BID OPENING DATE: 1/12/2023			
			BID CERTIFICATION & CONTRACT REP: Alejandro Foubelo				TIME: 3:00 PM			
<b>BID TABULATION</b>			PROJECT MANAGER: Roslyn Kygar				LOCATION: 505 Barton Springs Rd, Ste 365			
			PROJECT CONSULTANTS: BAER ENGINEERING AND ENVIRONMENTAL CONSULTING, INC.				PRICE EXPIRATION: 120 CAL. DAYS			
			DURATION: 993 Calendar Days				LIQUIDATED DAMAGES: \$520 P/CAL. DAY			

  

<b>PROJECT:</b>		AFS Lead Remediation						<b>SUB ID#</b>		N/A	
<b>BID INVITATION NO:</b>		CLMC952						<b>RESPONSES:</b>		1	
<b>PROJECT NUMBER(S):</b>								<b>ESTIMATE:</b>		\$250,000.00	
<b>BIDDER(S):</b>				1 Priority Environmental Services, LLC.							
<b>LOCATION:</b>				1824 Universal City Blvd, Suite B, Universal City, TX 78148							
<b>GUARANTEE:</b> BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk.				BB							
<b>ADDENDA ACKNOWLEDGED</b>				Yes							
<b>BID ITEM</b>	<b>QTY</b>	<b>UNIT</b>		<b>UNIT PRICE</b>	<b>AMOUNT</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
<b>BASE BID:</b>					\$ 163,509.20		\$ -		\$ -		\$ -
ALTERNATE No. 1: Remediation of East and West Stairwell Railings by removing and priming paint											
ALTERNATE No. 2: Remediation of 1st and 2nd floor door frames by removing and priming paint											
ALTERNATE No. 3: Remediation of East and West Stairwell Risers by removing and priming paint											
<b>TOTAL BID (BASE BID PLUS ALTERNATE 1+2+3)</b>					\$ 169,659.20		\$ -		\$ -		\$ -

Mathematical Error(s) found and corrected

TRUE COPY OF BID TABULATIONS AS RECEIVED OR CORRECTED IN ACCORDANCE WITH CONDITIONS GOVERNING PROPOSALS

Alejandro Foubelo

Digitally signed by Alejandro Foubelo  
Date: 2023.02.21 12:41:11 -06'00'

FSD - CAPITAL CONTRACTING  
CONTRACT PROCUREMENT DIVISION  
CITY OF AUSTIN, TX