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STATION 12s MURAL DESIGN
Installation on the front east 

corner sized 48inX60in



STATION 12s
 Rosedale

 Mural placement



Tile Mural 16s

My process in creating public work 
starts with context, since it will exist 
in a livable city/space rather than a 
conventional location such as a 
gallery or museum.

My goal is to directly engage with the community and highlight social, 
political and cultural identity with visual language. In order for the work to 
be successful I think it has to reflect the past, present and future of those 
who are meant to be celebrated and inspired by their environment.





Individual Tile Size:
6in x 6in x ¼ in

48

60



Overview of fabrication from Clay Imports

1. Raw materials are sources within a 100 mile radius of fabrication
2. Tile production is completed entirely within the fabrication facility from body creation to final firing and packaging
3. Raw clay and minerals are combined in a sprayer
4. Dry clay is pressed into tile molds, dry pressing allows for single firing and reduction in natural gas
5. consumption.
6. Pressed bodies are applied a base layer of glaze called engobe to keep the pattern layer of glaze
7. consistent in coloration and not affected by natural variation within the tile body.
8. The final pattern glaze layer is applied.
9. The tiles are consolidated and fired at high temperature.
10. Final inspection and packaging.

Clay Imports Materials list

Clay Make-up: Water, Mix of natural filtered raw clays
 Glaze: Silica, Feldspar, Flux (oxides), Clay.
 Reinforced Stainless Steel Frame (50-75lbs each frame only)
 -Custom Length Heavy Duty French Cleat Solid extruded aluminum, will not rust and is corrosion resistant- for 
indoor/outdoor use.
-Triton Cement Backer Board
 -Mapei Aquadefense Waterproofing, Ultraflex 2, Kericaulk Sanded Caulking, Masonry Screws, Clay Fire Glazed Tile



Tile Press will take the lead on the framing and installation

Portion of the process. I will defer to their expertise in 
coming Up with a plan to best support the integrity of the 
work and The existing building. Materials Used for Framing and Mounting:

-Reinforced Stainless Steel Frame (50-75lbs each frame only)

-Custom Length Heavy Duty French Cleat Solid extruded 
aluminum, will not rust and is corrosion resistant- for 
indoor/outdoor use.

-Triton Cement Backer Board

-Mapei Aquadefense Waterproofing | Ultraflex 2 | Flexcolor CQ 
Grout | Kericaulk Sanded Caulking

-Masonry Screws

-Clay Fire Glazed Tile

PREPARATION AND INSTALLATION PROCESS:

Once Tile Press receives the tile, the custom frame is welded 
and fully fabricated, they will install Hardibacker board, 
waterproof full surfaces of board and screw entry sites. From 
there the tile mural will be installed utilizing thinset. Once 
properly cured they will grout the tiled areas. This will be the 
completion of the tile framed art. Once prepared, the team 
will install French Cleats to designated Masonry walls. Once art 
work is french cleat’d in place, they will secure the frame to 
the masonry as well at 8 locations around the frame.



BUDGET FOR PROPOSED TILE MURALS AT AUSTIN FIRE STATIONS 12s and 16s

FABRICATION ESTIMATE FROM CLAY IMPORTS:
$1,500 for tile print, production (shipping costs not included)
INSTALLATION: $17,630.00 (Pending any final techniques needed and inflation of material costs)
ROUGH ESTIMATE FOR TOTAL BUDGET: $19,130.00
ARTIST CONTIGENCY FEE: $5,000.00





Bianca Guerrero
Assuming best maintence and storage if not displayed, 35+ years can be expected of this art work. 

Bianca Guerrero
-Reinforced Stainless Steel Frame (50-75lbs each frame only)
-Custom Length Heavy Duty French Cleat Solid extruded aluminum, will not rust and is corrosion resistant- for indoor/outdoor use.
-Triton Cement Backer Board
-Mapei Aquadefense Waterproofing | Ultraflex 2 | Flexcolor CQ Grout | Kericaulk Sanded Caulking
-Masonry Screws
-Clay Fire Glazed Tile

Bianca Guerrero
Attached via a google drive folder

Bianca Guerrero
Xavier Schipani | The Tile Press | Bianca Guerrero | Hiram Guerrero | Zac Barriero 

Bianca Guerrero
512-888-8247 | 512-779-7846

Bianca Guerrero
contact@thetilepress.com | bianca@thetilepress.com 



Bianca Guerrero
Two Layers of Mapei Aquadefense will be utilized on full surface of hardibacker board. Any areas where penetrating screws will occur, penetrated area will be sealed.

Bianca Guerrero
The Tile Press has more than 35 years of experience within the tile and installation industry. Our team oversees 5 in-house installation teams that have been with us for over 15 years. We pride ourselves in providing customers with excellent attention to detail. 



Bianca Guerrero
Most work will be completed remotely from The Tile Press warehouse, located N. Lamar Austin TX. Once the Frames are completed and ready for installation, we will need 1 week or less at each jobsite to make sure art work is installed properly to Exterior Masonry Walls at Firestation 1 and Firestation 2. 

Bianca Guerrero

Bianca Guerrero
Once the custom frame is welded and reached full fabrication, we will install Hardibacker board, waterproof full surfaces of board and screw entry sites. From there the tile mural will be installed utilizing thinset. Once properly cured our team will grout the tiled areas. This will be the completion of the tile framed art. Once prepared, our team will install French Cleats to designated Masonry walls. Once art work is french cleat’d in place, our team will secure the frame to the masonry as well at 8 locations around the frame. 

Bianca Guerrero
To maintain clay tile (ceramic, porcelain or glazed) we recommend the use of cleaners that are made for tile and also have a neutral PH. Please make sure to avoid any cleaners that are acid based. These tiles are non-porous and generally do not require to be sealed or resealed.
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